STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDO TIPPETT

GOVERNOR SECRETARY

July 14, 2003

Addendum No. 1

RE:  Contract ID: C200869 (Combined Proposal No.3)
Work Order No. 8.U401717, 8.U401727
F. A. No. NHF-540 (2), NHF-540 (1)
Wake County (R-2000F&G)
[-540 (Northern Wake Expressway) From East of
US-1 South of Perry Creek Road to US-64 East of Knightdale.

July 22, 2003 Special Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on the above-mentioned project.
The following revisions have been méde to the proposal form:

On Page nos. 263 and 264 the project special provisions for “Utilities By others” have
been revised. Please void Page nos. 263 and 264 in your proposal and staple the revised

Page Nos. 263, 263-A and 264 thereto.

Page No. 618 has been revised to show the location of wetland sites no. 13 and 14.
Please void Page No. 618 in your proposal and staple the revised Page No. 618 thereto.

New Page Nos. 618-A, 618-B and 618-C and are being added to include wetland sites no.
13 and 14. Please add new Page Nos. 618-A, 618-B and 618-C after revised Page No.
618. Page No. 659 has been revised to include sites no.13 and 14. Please void Page No.
659 in your proposal and staple the revised Page No. 659 thereto.

Page No. 644, labeled “Workpad Detail” is obsolete. Please void Page No. 644 in your
proposal and staple the revised Page No. 644 (Intentionally Blank) thereto.

By copy of this addendum, the quantities for the following pay items shown on Page No. 5
and 6 of the item sheets are hereby revised:

MAILING ADDRESS: TELEPHONE: 919-250-4124 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4127 CENTURY CENTER COMPLEX
CONTRACTS & PROPOSALS BUILDING B - ENTRANCE B15
1591 MAIL SERVICE CENTER WEBSITE. WMWW.DOH.DOT.STATE.NC.US 1020 BIRCH RIDGE DRIVE

RALEIGH NC 27699-1591 RALEIGH NC



Line Item & Description

Old Quantity

New Quantity

69-1121000000-M-520 Aggregate 75,400MTN 73,200MTN
Base Course

76-1489000000-M-610 Asphalt Conc. 59,060MTN 59,085MTN
Base Course, Type B25.0B

79-1503000000-M-610 Asphalt Conc. 24 980MTN 21,660MTN
Inter. Course, Type 119.0C

80-1519000000-M-610 Asphalt Conc. 33,075MTN 33,220MTN
Surface Course, Type S9.5B

82-1539000000-M-610 Asphalt Conc. 18,515MTN 17,910MTN
Surface Course, Type S12.5C

83-1560000000-M-620 Asphalt Binder 7,410MTN 7,344AMTN
For Plant Mix, Grade PG-64-22

84-1565000000-M-620 Asphalt Binder 1,195MTN 1,159MTN
For Plant Mix, Grade PG-70-22

86-18470000000-M-710 300MM Port. 265,890M2 266,300M2
Cem. Conc. Pavement through Lanes

(with Dowels)

88-18690000000-M-710 300MM Port. 11,810M2 9,350M2
Cem. Conc. Pavement Miscellaneous

(without Dowels)

90-1913000000-M-720 Concrete 140,300M2 142.845M2

Shoulders Adjacent to 300MM
Pavement

The Contractor’s bid prices should be based on these revised pay item quantities. By copy
of this addendum, the following lump sum pay item on Page 29 of the item sheets, is
hereby deleted: “465-8017000000-N-SP Construction, Maintenance, & Removal of
Temporary Access at Sta. 445 + 88.000-L-RT-. All cost for the temporary access at this
location should be included in the pay item for the left lane. The contract will be prepared
accordingly.



The Expedite file has been updated to reflect these revisions and to allow the DBE
information to be entered. Please download the EBS addendum file and follow the
instructions for applying the addendum. Bid Express will not accept your bid unless all

addendums have been applied.

R. A. Garris, P.E.
Contract Officer
RAG/jag/pa
Attachments

Cc:

<

r. J. D. Goins, P.E.
Mr. S. D. DeWitt, P.E.
Mr. J. G. Nance, P.E.
Ms. D. M. Barbour, P.E.
Mr. J. V. Barbour, P.E.
Mr. Scott Blevins, P E.
Mr. J. F. Sullivan, III (FHWA)
Mr. Mark Staley (2)
Mr. Aydren Flowers
Mr. Ron Davenport, Jr., P.E.
Ms. Kim Canady
Ms. Yang Steelman
Project File (2)
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County: Wake
Project: R-2000F
PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the
construction of this project.

A) Carolina Power & Light Co. — Power (Distribution)
B) BellSouth — Telephone

C) Time Warner Communications — CATV

D) PSNC Energy — Gas

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owner. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the Standard Specifications.
Utilities Requiring Adjustment:
A) Carolina Power & Light Co. — Power (Distribution)

1. Station 11+60 to Station 14+45 —=YREV-

A temporary power pole line, with telephone and CATV attached, will be
installed left and right of ~YREV- between Station 11+60 and Station 14+45.
This work will be completed by October 15.2003. After completion of the bridge
on =YREV- over Line -L-, a new permanent power pole line, with telephone and
CATV attached, will be installed left and right of =YREV- between Station 11+60
and Station 14+45 and the temporary power line will be dismantled and removed.
CP&L will require 30 days notice prior to when they can begin permanent work
and 30 days to complete their permanent work.

Station 10+00 to Station 16+10 =Y 1REV-

A new power pole line, with telephone and CATV attached, will be installed left
and right of =Y IREV- between Station 19+00 and Station 16+10 and the existing
power line will be dismantled and removed. This work will be complete by
August 1, 2003.

See Utilities by Others Plans for Details.

9

(OS]



revises 7-

Specs/R2000FContlicts.dod

263 -A

B) BellSouth — Telephone

O

1.

o
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4.

Station 11+60 to Station 14+45 -YREV-

A temporary telephone line. attached with CATV to CP&L poles, will be installed
left and right of -YREV- between Station 11+60 and 14+45. BellSouth will
complete their temporary work by December 1.2003. After completion of the
bridge on —YREV- over Line —L-, a new permanent telephone line with CATV
attached to power poles, will be installed left and right of -YREV- between the
above Stations and the temporary telephone line will be dismantled and removed.
BellSouth will require two weeks notice prior to when they can begin permanent
work and will complete their work 90 days after CP&L completes their permanent
pole relocation.

Station 10+80 to Station 15+18 -YREV-

After rough grading and at the proper stage of construction, new buried telephone
conduits will be installed left and right of -YREV- between Station 10+80 and
Station 15+18. BellSouth will require two weeks notice and four weeks to
complete the work.

Station 10+00 to Station 17+61 -Y1REV-

A new telephone line, attached with CATV, to power poles will be installed right
of —-Y1REV- between Station 10+00 and Station 17+61. This work will be
complete by October 1, 2003.

See Utilities by Others Plans for Details.

Time Warner Communications —- CATV

1.

[§9]

(U8

Station11+60 to Station14+45 —-YREV-

A temporary CATV line, attached with BellSouth to CP&L poles, will be
installed left and right of-YREV- between Station 11+60 and Station 14+45. Time
Warner will complete this work by November 15,2003. After completion of the
bridge on —=YREV- over Line -L-, a new permanent CATV line, with telephone
attached to power poles, will be installed left and right of ~YREV- between
Station 11+60 and Station 14+45 and the temporary line will be dismantled and
removed. Time Warner will require two weeks notice prior to when they can
begin permanent work and will complete their work 60 days after CP&L has
completed their permanent relocation.

Station10+00 to Station16+10 =Y IREV-

Time Warner will attach with BellSouth to CP&L’s power pole line. This work
will be completed by September 1,2003.

Sce Utilitics By Others Plans for Details.

D) PSNC Energy — Gas

L

Station12+10 Lt. to Station13+90 Lt. -YREV-
After rough grading has been completed and at the proper stage of construction
the Contractor shall contact PSNC Energy one (1) week prior to the date they can

(#-03
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begin work. The gas company will be given one (1) week to complete their work
in this area. See Utilities By Others Plans tor Details.
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